ENVIRONMENTAL & REGULATORY SERVICES DIVISION
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Department of Commerce Richard J. Leinenkugel, Secretary

Wisconsin Department of Commerce, Bureau of PECFA
Bid Document

SECTION 1 - Scope of Work

The Bureau of PECFA is seeking competitive bids to perform remedial services for a
petroleum release from a regulated petroleum product storage tank system. This bid is
for a specified work scope. The site upon which bids are being solicited is:

Bid Round: 59

Commerce #: 54880-2647-23-A

BRRTS #: 03-16-533230

Site Name: Carlson TV & Electronics

Site Address: 1523 Belknap St, Superior, 54880

Site Manager: Chris Saari

Address: 2501 Golf Course Rd

City, State Zip: Ashland, WI 54806-3505

Phone: 715-685-2920

e-mail: christopher.saari@wisconsin.gov
Bid Manager: David E. Blair

Address: P.O. Box 8044

City, State Zip: Madison, Wisconsin 53708-8044
Phone: (608) 261-2515

e-mail: David.Blair@Wisconsin.Gov

Bid-Start Date: | February 16, 2009

Questions must be received by (See Section 2 (B)): | March 02, 2009, 4:00 PM

Responses will be posted by (See Section 2 (B)): | March 20, 2009

Bid-End Date and Time: | April 03, 2009, 4:00 PM

The case file, including report(s) and other pertinent information upon which bids are
being sought, are available for review at the Site Manager’s location listed above.
Please contact the Site Manager for an appointment to review the file.

Copies of report(s) and other pertinent information are available for purchase at the
location listed below. If pertinent information is not available, please contact the Site
Manager.

The Copy Shop-Ashland, 310 Stuntz Ave, Ashland, WI 54806
Phone: (715) 682-6567 Fax: (715) 682-6551



SECTION 2 - Site-Specific Bid Requirements
General Comments

The site is a former service station. Little is known about the UST systems that were
present on the site, but they were believed to have been removed in the mid 1970s.

Based on the age of the USTs and comments from fuel supply companies, the USTs
likely dispensed leaded and unleaded gasoline. A waste oil tank was removed from the
north side of the station building in September 2004.

The site is connected to municipal water and sewer services.
Minimum Remedial Requirements

Install nine soil borings in the approximate locations shown on the aerial photograph
from the Douglas County GIS web site, modified by the Department of Natural
Resources for this Bid Document. The yellow circles represent approximate soil boring
locations, while the red squares represent approximate monitoring well locations.
(NOTE: The LNAPL assessment soil borings discussed below are NOT depicted on the
aerial photograph.) The intent of the borings is to define the lateral extent of soil and
groundwater contamination. The soil borings shall be drilled to approximately 38 ft
below ground surface. The locations can be modified as necessary to account for the
presence of utilities or other obstructions to drilling. Prior to installation, a drawing with
the proposed locations shall be submitted to the Department of Natural Resources'
project manager for concurrence.

Field screening shall be performed on the soil samples recovered from the soil borings,
and two soil samples for laboratory analysis shall be collected from each soil boring.
Laboratory samples shall be collected from the depth interval with the highest field
screening reading, and from the apparent depth of the water table. Laboratory soil
samples shall be analyzed for petroleum volatile organic compounds (PVOC) plus
naphthalene.

Conduct an assessment of LNAPL at the site per the joint Department of Commerce-
DNR Assessment Guidance for Sites with Residual Weathered Product. The
assessment shall include sieve analyses of four soil samples collected at the smear
zone (approximately 27-33 ft below ground surface) in the areas midway between MW-
3 and MW-1; midway between MW-3 and MW-4; midway between MW-3 and MW-5;
and midway between MW-3 and SB-15, respectively. The soil for the sieve analyses
shall be collected from soil borings installed at these locations. Soil from this depth
shall also be analyzed for PVOC plus naphthalene. The soil borings shall then be
converted to monitoring wells installed to an approximate depth of 33 - 38 ft below
ground surface. Additional LNAPL assessment steps shall include quantitative
analyses of LNAPL fluid properties (density, viscosity and surface and interfacial tension
parameters) from a sample of LNAPL collected from MW-3 (a listing of labs doing this
analysis is available in the April 08 edition of the PECFA Post
http://commerce.wi.gov/ERpdf/pecfa/ERPECFAPostVoI8lss1-0408.pdf ); an analysis of
LNAPL thickness versus groundwater elevations from MW-3, utilizing historic and
current data; and an estimate of the volume of residual LNAPL present at the site.

Install six additional monitoring wells in the approximate locations shown on the above
described figure. The monitoring wells shall be installed to approximate depth of 33 - 38
ft below ground surface, depending on the hydrogeologic conditions encountered.



The newly installed monitoring wells shall be surveyed horizontally and vertically, with
casing and screen elevations tied to the site's local benchmark.

Once the monitoring wells are installed, developed and surveyed, conduct four rounds
of quarterly groundwater monitoring from the site's monitoring well network. Samples
shall be analyzed for PVOC plus naphthalene and 1,2-dichloroethane.

Throughout the performance of this scope of work, conduct manual LNAPL removal
from MW-3 (and any other monitoring well that might contain LNAPL) during each site
visit. For purposes of preparing the bid response, assume a minimum of five removal
events.

Following installation of the soil borings and monitoring wells described above, create a
revised detailed site map that meets the visual aid requirements of s. NR 716.15(2)(h),
Wis. Adm. Code. The map shall be to an appropriate scale, and must show the location
of all buildings, site features and monitoring wells, along with complete property
boundaries for each parcel located within or partially within the limits of groundwater
contamination. This map shall serve as the base map for future groundwater flow
direction maps.

Following completion of these work tasks, submit an addendum to the site investigation
report. This document shall include soil and groundwater sample results summary
tables; a summary of free product removal efforts; the revised site map described
above; groundwater elevation maps specific to each of the groundwater sampling event;
soil boring logs and monitoring well construction forms; and a completed Groundwater
Monitoring Well Information Form (Form 4400-89), available at
http://www.dnr.state.wi.us/org/water/dwg/gw/forms/4400 89.pdf.

Arrange for proper disposal of all investigation-derived waste (i.e., soil cuttings, purge
water) and LNAPL recovered at the site.

SECTION 3 - Reporting Timeframes

Within 60 days of the Commerce notification of the maximum reimbursement amount,
the responsible party (RP) must execute a written contract with one of the firms that
submitted a bid. Failure to execute the written contract within this time will result in
ineligibility of interest expenses incurred from the date of the reimbursement cap letter
until a contract is executed and work commences at the site. Work must commence
within 45 days of signing a contract. There are specific reporting requirements in Comm
47.70 to monitor the progress of activities at each bid site and there may be additional
reporting requirements outlined above. The consulting firm that is contracted to
complete the scope of work is required to report the progress of this site to Commerce
electronically on the web site at each of the following points:

1. Within fourteen days of executing or terminating a contract with the RP.
2. Three months after entering into the contract with the RP.

3. Twelve months after beginning the work in the successful bid, unless the project is
completed before that time (point 6 applies).

4. Twelve months after submitting the previous report (point 3), unless the project is
completed before that time (point 6 applies).

5. No later than 10 days after encountering a change in circumstances (the list of
circumstances is in Comm 47.70 (3)).



6. No later than 30 days after completing the work.
7. Asdirected by Commerce.

If Commerce determines that the consulting firm is failing to make adequate progress to
complete the scope of work, Commerce will notify the RP and may reduce the
reimbursement to accurately reflect the work completed.

Claim Submittal

A claim must be submitted to Commerce within 120 days of submitting the report
described in Reporting Timeframe, point #6. If a claim is not submitted by the deadline
described above, interest costs from the date the report (point #6) is submitted to the
date the claim is received will not be reimbursed to the claimant. The claim preparation
cost must be included in the Total Bid Amount and is considered within the
reimbursement cap.

Questions and Answers

Questions, answers and interpretations will be considered an amendment of this
solicitation. All questions must be submitted in writing (fax and electronic mail
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.
All answers and interpretations shall be in writing from the Bid Manager. Neither the
PECFA program nor Commerce shall be legally bound by any amendments or
interpretations that are not in writing. Bidders are not to contact other personnel located
within the Department of Commerce/Bureau of PECFA concerning the site or the bid
solicitation between the Bid Announcement Date and Bid End Date. No further
questions will be addressed after the deadline for submitting questions identified in
Section 1.

SECTION 4 - Conditions of Bid

The successful bidder will be the entity that complies with all provisions of the bid and
provides the lowest total cost, excluding interest, for the site-specific bid requirements
described in Section 2. In preparing the bid, the bidder must assume compliance with
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700
Wis. Admin. Codes.

The bid Commerce selects to determine the least costly method of remedial action will
be the least costly qualified bid. Commerce will rank the bids solely on the basis of
cost. Evaluation of bids will continue until the least costly qualified bid is identified.
Submittals from an individual or firm during their period of disqualification from bidding,
submittals received late and for submittals without a certified commitment (performance
assurance and/or signature) will not be considered as bids. Commerce may disqualify a
bid for the following reasons:

¢ Requirements of the bid specifications have not been met.
e The remedial strategy is not appropriate to the geologic setting.

e A Total Bid Amount is insufficient to fund the activities described in the bid
specifications.

Commerce reserves the right to reject any and all bids.

Any proposed technology or methods used in the remediation must be allowed for use
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural
Resources or Commerce).



The bidder Commerce intends to select may be required to provide input to and attend
a meeting with the PECFA program and the claimant to explain the bid and remedial
approach.

If a bid is disqualified, Commerce will provide written notification to any individual or firm
that submitted a disqualified bid. The notification shall specify the reasons for the
disqualification, and inform the individual or firm of their right to protest or appeal the
decision. If a bid is more costly than the bid Commerce intends to select, the bid will not
be reviewed.

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not
reviewed. The Notice of Intent will be sent to the RP and will be posted on PECFA’s
Internet Web site.

SECTION 5 - Instructions to Bidders

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate
any aspects of the bid with the RP, other potential bidders or program staff without prior
approval of the Bid Manager identified in Section 1. Infractions will result in rejection of
the violator's bid and may result in a formal complaint being filed with the Department of
Regulation and Licensing.

If access to the site is necessary for the preparation of a bid, access shall be arranged
through the Bid Manager. If the Bid Manager is not able to arrange site access, this will
not delay the bid process nor negate the comparison and selection from among the bids
submitted. All costs associated with a site visit or preparation of a bid will be the
bidder's responsibility.

The Bidding Process must conform to the following:

1. The Bid Response shall address all the site-specific bid requirements identified in
Section 2.

2. The total bid amount to accomplish the stated goal must include all fees, reporting
costs, pre- and post-closure costs and costs for establishing restrictions or
institutional controls, when applicable (interest costs are excluded).

3. The submittal must include a copy of the Bid Response document signed by a
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist
licensed by the State of Wisconsin. The appropriate registration number of the
professional license must be included. Registration requirements are listed in
Comm 5.

4. Bids cannot be faxed or sent electronically (email) to the program. Documents
received by fax or email will not be considered.

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the
bid end date.

6. The consulting firm’s name must be included and all pages of the Bid Response.

7. All costs must be printed (ink, typewritten or computer). Errors must be crossed
out, corrections entered and initialed by the person signing the bid. Correction fluid
is not allowed. No bid shall be altered or amended after the time specified for the
bid end date.

8. Each bidder shall fully acquaint themselves with conditions relating to the scope
and restrictions attending to the execution of the work under the conditions of this



10.

bid. The failure of a bidder to acquaint themselves with existing documented
conditions shall in no way relieve any obligation with respect to this bid.

All amendments to and interpretations of this bid shall be in writing from the Bid
Manager. Neither Commerce nor the program shall be legally bound by any
amendment or interpretation that is not in writing.

This bid is intended to promote competition. If the language, specifications, terms
and conditions, or any combination thereof restricts or limits the requirements in
this bid to a single source, it shall be the responsibility of the interested bidders to
notify the program in writing so as to be received five days prior to the opening
date. The bid may or may not be changed; however a review of such notification
will be made prior to award.

SECTION 6 - Bidder Disqualification

Commerce may disqualify from public bidding any individual or firm that has committed
any of the following (Comm 47.67 (1) (a)):

1.

Failed to complete the scope of work within the reimbursement cost cap
established through public bidding.

Failed to complete the scope of work in a bid in a timely manner.
Failed to follow DNR rules on the bid project.

Received one or more notices from Commerce under s. Comm 47.62 (2) that
assess the financial management of an investigation as unacceptable.

In any prior occurrence that has been publicly bid, failed to do either of the
following:

a. Pay subcontractors after receiving payment for them.

b. Obtain lien waivers on or before the date of the final payment by the RP or the
PECFA program, from all subcontractors paid under subd. 5. a.

Failed to execute a contract with the RP as required in s. Comm 47.69 (1).

Failed to commence work within 45 days after executing a contract, as required in
s. Comm 47.69 (3).

Commerce may disqualify any individual or firm from performing further work on a
project if the individual or firm has not completed any of the six reporting points required
in Comm 47.70 and outlined in Section 2 of this bid document. Commerce will review
and address the issue as stated in Comm 47.70 (4).



BID RESPONSE - BID ROUND 59
(1% Page)
Department of Commerce PECFA Program

Site Name: Carlson TV & Electronics
Commerce #: 54880-2647-23-A
BRRTS #: 03-16-533230

Submit Bid Response To: Cathy Voges
Public Bid Response
Department of Commerce PECFA Bureau
201 W Washington Ave, Madison WI 53703-2760 or
PO Box 8044, Madison WI 53708-8044

Consulting Firm Name:

Complete Mailing

Address:
Telephone: ( ) -
Fax Number: ( ) -

E-mail Address:

Bidder (check one that applies):

Professional Engineer License #
Professional Geologist License #
Hydrologist License #
Soil Scientist License #

o

Use this box to certify (by marking with a check or X) a commitment to
complete the work described in the bid specifications in its entirety for the
Total Bid Amount proposed below. Failure to provide this performance
assurance will disqualify this bid response. Providing unsolicited
qualifications and/or contingency statements in your bid submittal will

disqualify the bid response.

Total Bid Amount: $

Print Name:

Title:

| certify that | have the authority to commit my organization or firm to the
performance of the bid | have submitted.

Signature:

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)].



BID RESPONSE - BID ROUND 59
(2" Page)
Department of Commerce PECFA Program

Site Name: Carlson TV & Electronics
Commerce #: 54880-2647-23-A
BRRTS #: 03-16-533230

Consulting Firm Name:

A bid will be considered non-compliant if the bid response does not include a
separate tabulation of costs for each activity.

1 | 13 borings to 38’ bgs (9 D&E, 4 LNAPL)

22 PVOC+N soil analyses (2 at each of 9 D&E

2 borings + 1 at each of four LNAPL borings)

Construction of 10 MWs (6 D&E, 4 LNAPL)

3 |. :
include survey and permit or access agreement

4a | 4 sieve tests

4b [ Quant analysis LNAPL fluid properties

4c | Analysis LNAPL thickness vs. GW elev

4d | Estimate of volume LNAPL present

5 | MW sampling (4 rounds x 15 wells = 60 wells)

GW analytic costs = 60 PVOC + Naphthalene +
1,2-DCA and QAQC

7 | 5 LNAPL removal events

8 | Revised site map

9 | Sl addendum report + all other reporting

10 | Waste disposal

11 | Other costs not identified above

12 | PECFA claim preparation

13 | Total bid amount

P | L | P | P || L | PR | R || PR | PR |R| R | L | P




